Controlling priority invasive non-native riparian plants and
restoring native biodiversity.
This project is part financed by the European Union’s INTERREG IVA programme.

Opportunity to tender for the control of invasive non-native riparian plants at various
locations in Ayrshire during 2011.
Tender Document (ii).
Control of Japanese Knotweed: The Lower River Irvine.
Control Method: Foliar application of herbicide (Roundup Pro Biactive 480g/l) using
Knapsack sprayers in accordance with the Code of Practice for using Plant Protection
Products in Scotland.
This tender document is supported by Document 1 ‘Guidance for contractors,’ and must be
read in conjunction with said document.
Questions relating to any part of this document should be raised at the Pre Tender briefing
on 20th February 2012, 1.30pm at ART’s offices or directed to ART’s project management
staff by email info@ayrshireriverstrust.org
Questions and answers submitted prior to the briefing will be documented and raised at the
meeting. Questions and answers arising subsequent to the meeting will be circulated to all
contractors expressing an interest in the tendering process. No questions will be answered on
a ‘one to one’ basis (e.g. face to face or by telephone) except during the public pre tender
meeting on the 20th February 2012 at ART’s offices. This is to ensure transparent and fair
competition.
1.

Location of target control areas

The control area includes both banks of the River Irvine downstream of Riccarton bridge at
(Grid Ref: 242740, 636550) to the harbour.
The area of control will include riparian margins, extending to riverbank, bank tops, riparian
woodland, footpaths and agricultural land where applicable. The attached map (Section 4)
details the upper limit of control. The lower limit will be the harbour should time allow.
ART’s project management staff will monitor progress during the spraying process and direct

contractors in their strategic approach to ensure that best value and overall effectiveness is
achieved.

2.

Timing of works to be undertaken

ART estimate that 35 man days should be allocated to the control of Japanese Knotweed on
the lower River Irvine catchment (as detailed in section1) during 2012. Control should be
completed during September 2012. Weather may limit available days for spraying therefore
contractors should allocate adequate staff resources to allow them to undertake this control
during suitable weather. Control should be completed by the end of the month wherever
possible.
3.

Tender Procedures.

In accordance with INTERREG IVA procurement requirements, ART will accept tender
submissions from suitably qualified contractors. Contractors are requested to supply
quotations for the chemical control of INNS in the riparian zones of the control areas using
Roundup Pro Biactive in accordance with the manufacturers’ guidelines and the Code of
Practice for using Plant Protection Products in Scotland (CPPPS). An understanding of
invasive non native species and their control is essential and contractors should demonstrate
their knowledge at the time of tender submissions by whatever method they see fit.
Collusion between contractors is not permissible and would exclude them from this and any
future opportunity to tender for this project.
Only tenders that satisfy the pre-selection criteria will progress to scoring all as detailed in
supporting document 1. ‘Guidance for Contractors’.
Contractors may complete as many or few tender documents as they wish. The successful
candidate for each tender will be determined using the pre-determined scoring criteria
detailed in supporting document 1. ‘Guidance for Contractors’.
For ease of interpretation, tenders should be submitted in the following format with
each section clearly identified and all required supporting evidence included:
1. Introduction
2. Pre-selection criteria
3. Understanding of the requirements
4. Specification
5. Proposed methodology
5. Aftercare provision
6. Cost, expressed as a day rate per person inclusive of VAT (where applicable)
All tenders submitted will be retained by ART in accordance with INTERREG IVA
requirements.

4.

Maps for the target control areas on the Lower River Irvine

4.1

Map detailing the upper limit of Japanese Knotweed control on the lower River Irvine with target notes

Upper limit of control on
lower River Irvine

