
       
  
 

                                  
 

 

Controlling priority invasive non-native riparian plants and 

restoring native biodiversity (CIRB) 
This project is part financed by the European Union’s INTERREG IVA programme.   

 

Opportunity to tender for the control of invasive non-native riparian plants at various 

locations in Ayrshire during 2014. 

 
Tender Document (10).  

Control of Japanese Knotweed: River Girvan Catchment. 

 

Control Method: Stem Injection of herbicide (Roundup Pro Biactive 450g/l) in accordance 

with the Code of Practice for using Plant Protection Products in Scotland.  

 

This tender document is supported by Document 1 ‘Guidance for contractors,’ and must be 

read in conjunction with said document. 

 

Questions relating to any part of this document should be raised at the Pre Tender briefing on 

12th August 2014 at 2pm at ART’s offices or directed to ART’s project management staff by 

email info@ayrshireriverstrust.org  

 

Questions and answers submitted prior to the briefing will be documented and raised at the 

meeting. Questions and answers arising subsequent to the meeting will be circulated to all 

contractors expressing an interest in the tendering process. No questions will be answered on a 

‘one to one’ basis (e.g. face to face or by telephone) except during the public pre tender meeting 

on the 12th August 2014 at 2pm at ART’s offices. This is to ensure transparent and fair 

competition. 

 

 

1. Location of target control areas   

 

The control area includes both banks of the Water of Girvan extending from above Waulkmill 

Bridge at Grid Ref (NS 234500, 607950) downstream to Kileekie at Grid Ref (NS 231500, 

606150). 

 

Also included are both banks of the Dyrock Burn downstream of Dalvennan Bridge at Grid 

Ref (NS 238480, 610680) to its confluence with the Water of Girvan at Grid Ref (NS 232975, 

608090). 
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The area of control will include riparian margins, extending to riverbank, bank tops, riparian 

woodland, footpaths and agricultural land where applicable.  The attached maps detail the 

upper and lower limits of control on each watercourse and any other outlying areas. (See 

Section 4 of this document). Additional information such as parking and access details will 

also be supplied. Much of this area has already been injected in 2011 and 2013 but as yet results 

are unknown. ART will compile up to date data and make this available to the successful 

contractor in advance of the works commencing. Once sites have been revisited, contractors 

will progress downstream controlling Japanese Knotweed under the guidance of ART. 

 

 

2.  Timing of works to be undertaken 

 

ART estimate that 8 man days should be allocated to the control of Japanese Knotweed on the 

Upper River Girvan catchment (as detailed in section1) during 2014. Control should be 

completed during September 2014.  

 

3.  Tender Procedures. 

 

In accordance with INTERREG IVA procurement requirements, ART will accept tender 

submissions from suitably qualified contractors. Contractors are requested to supply quotations 

for the chemical control of INNS in the riparian zones of the control areas using Roundup Pro 

Biactive in accordance with the manufacturers’ guidelines and the Code of Practice for using 

Plant Protection Products in Scotland (CPPPS). An understanding of invasive non native 

species and their control is essential and contractors should demonstrate their knowledge at the 

time of tender submissions by whatever method they see fit. 

 

Collusion between contractors is not permissible and would exclude them from this and any 

future opportunity to tender for this project. 

 

Only tenders that satisfy the pre-selection criteria will progress to scoring all as detailed in 

supporting document 1. ‘Guidance for Contractors’. 

 

Contractors may complete as many or few tender documents as they wish and a separate 

proposal must be submitted for each individual tender that that the contractor wishes to apply 

for. The successful candidate for each tender will be determined using the pre-determined 

scoring criteria detailed in supporting document 1. ‘Guidance for Contractors’.  

 

For ease of interpretation, tenders should be submitted in the following format with each 

section clearly identified and all required supporting evidence included: 

 

1. Introduction  

2. Pre-selection criteria 

3. Understanding of the requirements 

4. Specification 

5. Proposed methodology  

6. Aftercare provision  

7. Cost, expressed as a day rate per person inclusive of VAT (where applicable) 

 

All tenders submitted will be retained by ART in accordance with INTERREG IVA 

requirements. 



 

 

 

4.  Image files for the target control areas on the upper River Girvan catchment 



4.1   Map of the Upper Water of Girvan Catchment from Walkmill Bridge to  Kileekie with target notes 

 
 

 

Stars indicate known locations 

where JK exists. These areas were 

injected in 2011 and 2013. 

Contractors should revisit all areas 

during the course of this contract.  

Upper limit of JK control in 2014 


