
      
 

                                  
 

 

Controlling priority invasive non-native riparian plants and 

restoring native biodiversity (CIRB) 
This project is part financed by the European Union’s INTERREG IVA programme.   

 

Opportunity to tender for the control of invasive non-native riparian plants at various 

locations in Ayrshire during 2014. 

 
Tender Document (6).  

Control of Japanese Knotweed: The River Ayr Catchment. 

 

Control Method: Foliar application of herbicide (Roundup Pro Biactive 450g/l) using 

Knapsack sprayers. As some of these areas have been controlled in the past, Stem injection 

is to be used on The Lugar and Glaisnock Waters. All in accordance with the Code of 

Practice for Using Plant Protection Products in Scotland.  

 

This tender document is supported by Document 1 ‘Guidance for contractors,’ and must be 

read in conjunction with said document. 

 

Questions relating to any part of this document should be directed to ART’s project 

management staff by email info@ayrshireriverstrust.org before 5pm on 29th August 2014  

 

Questions and answers arising subsequent to this date will be circulated to all contractors 

expressing an interest in the tendering process. No questions will be answered on a ‘one to one’ 

basis (e.g. face to face or by telephone) this is to ensure transparent and fair competition. 

 

 

1. Location of target control areas   

 

The control area includes both banks of the Glaisnock Water extending from the upper limit 

at Glaisnock House (Grid Ref: NS 257455, 617885) downstream to the meetings with the 

Lugar Water in Cumnock. Also included is the Lugar Water at Lugar Village Grid Ref (NS 

259500, 621575) downstream to the confluence with the River Ayr at Grid ref (NS 249365, 

625240).  

 

Also included is one stand of Japanese Knotweed at Muirkirk, (Grid Ref: 270245, 627625) 

and another on the left bank at Sorn Bridge Grid Ref: (254920, 626790).  Also included are 

both banks of the River Ayr downstream of Sorn to Stair Bridge at Grid Ref (243770, 

623495). All of the above areas have been treated previously using stem injection and 
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should be revisited in 2014. Once contractors revisit these areas, they should progress 

downstream controlling JK strategically under the guidance of ART. 

 

Also included is the lower River Ayr downstream from Stair Bridge to the harbour at Grid ref 

(233750, 622215) 

 

 

The area of control will include riparian margins, extending to riverbank, bank tops, riparian 

woodland, footpaths and agricultural land where applicable. The attached map details the 

location of JK stands in the upper catchment. (See Section 4 of this document). Once 

contractors revisit these areas, they should progress downstream controlling JK strategically 

under the guidance of ART. Additional information such as parking and access details will 

also be supplied.  

 

 

2.  Timing of works to be undertaken 

 

ART estimate that 20 man days should be allocated to the control of Japanese Knotweed on 

the River Ayr catchment (as detailed in section1) during 2014. Weather may limit available 

days for spraying therefore contractors should allocate adequate staff resources to allow them 

to undertake this control during suitable weather. Control should be completed by the end of 

September wherever possible. 

 

 

3.  Tender Procedures. 

 

In accordance with INTERREG IVA procurement requirements, ART will accept tender 

submissions from suitably qualified contractors. Contractors are requested to supply quotations 

for the chemical control of INNS in the riparian zones of the control areas using Roundup Pro 

Biactive in accordance with the manufacturers’ guidelines and the Code of Practice for using 

Plant Protection Products in Scotland (CPPPS). An understanding of invasive non native 

species and their control is essential and contractors should demonstrate their knowledge at the 

time of tender submissions by whatever method they see fit. 

 

Collusion between contractors is not permissible and would exclude them from this and any 

future opportunity to tender for this project. 

 

Only tenders that satisfy the pre-selection criteria will progress to scoring all as detailed in 

supporting document 1. ‘Guidance for Contractors’. 

 

Contractors may complete as many or few tender documents as they wish and a separate 

proposal must be submitted for each individual tender that that the contractor wishes to apply 

for. The successful candidate for each tender will be determined using the pre-determined 

scoring criteria detailed in supporting document 1. ‘Guidance for Contractors’.  

 

For ease of interpretation, tenders should be submitted in the following format with each 

section clearly identified and all required supporting evidence included: 

 

1. Introduction  

2. Pre-selection criteria 



3. Understanding of the requirements 

4. Specification 

5. Proposed methodology  

6. Aftercare provision  

7. Cost, expressed as a day rate per person inclusive of VAT (where applicable) 

 

All tenders submitted will be retained by ART in accordance with INTERREG IVA 

requirements. 

 

 

 

4.  Maps and for the target control areas on the upper River Ayr catchment 



4.1 Map of the upper River Ayr catchment with target notes 

 

Stars indicate know locations where JK 

exists, most of which was injected in 

2011/2012.  

Once contractors revisit these areas, they 

should progress downstream controlling 

JK strategically under the guidance of 

ART. 

 

Upper limits of JK control on Lugar 

Water and Glaisnock Water  

 


